


AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE		PAGE OF PAGES 1-2
2. AMENDMENT/MODIFICATION NO. A002		3. EFFECTIVE DATE June 02, 2021	4. REQUISITION/PURCHASE REQ. NO. PR9754825		5. PROJECT NO. (If applicable) RFQ-19PK4021Q5009
6. ISSUED BY Contracting Officer Department of State American Consulate General Karachi.		CODE	7. ADMINISTERED BY (If other than Item 6) CODE		
8. NAME AND ADDRESS OF CONTRACTOR (NO., street, city, county, State, and ZIP Code) Offerors			9a. AMENDMENT OF SOLICITATION NO. PR9754825-19PK4021Q5009		
			9b. DATED (SEE ITEM 11) June 02, 2021		
			10a. MODIFICATION OF CONTRACT/ORDER NO. 002		
			10b. DATED (SEE ITEM 13)		
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<p>[X] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [X] is extended, [] is not extended</p> <p>Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.</p> <p>FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.</p>					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
X D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor [X] is not, [] is required to sign this document and return 01 copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purpose of this amendment is as follow, 1. Amendment for revision of important dates and responses to concerns raised: • Submission of Proposal – Cutt-off dates: June 10 2021, Thursday. Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME OF CONTRACTING OFFICER Sandra A Castillo		
15B. NAME OF CONTRACTOR/OFFEROR BY _____ (Signature of person authorized to sign)		15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY  (Signature of Contracting Officer)		16C. DATE SIGNED

NSN 7540-01-152-8070
Previous edition unusable

Standard Form 30 (revised 10/83)
Prescribed by GSA FAR (48 CFR) 53.243

Amendment # 002

Solicitation No: PR9754825-19PK4021Q5009 Renovation Works at 2 Beville and Old Club – Frere Spaces at U.S. Consulate General, Karachi

1. Area confirmation for waterproofing and screed work if its to be added to SOW.
Actual Area: 1-Mehta = 1300 sq feet, 3-Mehta = 1331.2 sq feet. For simplification 1800 sq ft was given in previous correspondence to cover allowances for parapets.
Proven roofing screed products needs to be quoted in the proposal along with one year warranty and manufacturer's recommended application proposal. Meet or exceed specs of SikaElastic560 or Zor Salwa Epoxy Bond or Hi-Grip Bituminous sheets or equivalent.
2. Sanitary fixtures of the Master (brand) to be considered in the scope of work.
As mentioned during site visit meet or exceed the specs of Master or Porta.
3. Complete as-built for electrical routing shall be provided by the contractor.
Clarified during the meeting. We only require As built single line diagram to show each circuit connection with the Electrical panel.
4. IPC-II room information – this needs to be added to Mehta or Beville?
Part of this amendment 002.
5. Confirm if parking lights supply and installation is required.
Parking lights are not required.
6. Confirm parking shade height keeping in mind if USG will require commercial vehicle to access it.
As clarified in the meeting, Contractor has to follow the drawing provided.
7. Tiles – ceramic or porcelain. Porcelain recommended for longer sustainability in bathrooms.
Clarified in the visit that contractor has to follow what's written in SOW - Ceramic.
8. Uninterrupted power in IPC-II will be USG's responsibility.
Concured.
9. Total area summary as requested earlier is required for the assessment of quantities.
Below are total areas of each property:
1- Mehta = 351.7 sq meters.
3-Mehta = 354.7 sq meters.
Old Club (1-Beville) = 585.7 sq meters.
2 Beville = 598.7 sq. meters.
10. The availability of as-built drawings in Auto-CAD are recommended.
As discussed during site visit post will not provide AUTOCAD as-built. Only property layout plans may be provided (subject to RSO approval) which will be sufficient to meet the post's requirement (i.e. to prepare " electrical single-line as-built").
11. The bank guarantee could be relaxed with insurance guarantee.
Performance bond worth 20% of magnitude for contract performance duration, with 10% 12-month warranty levied upon financial completion applies.
12. The magnitude of both RFQs could be exceeded in case of additional items.
The magnitude inclusive of all concerns address till date remains same as confirmed in Amendment 001.
13. Project completion date to be 75 business days from issuance of notice to proceed.
Correct.
14. Revised magnitude x5009: PKR 18,000,000.00 - 24,000,000.00

Addendum to Mehta – IPC-II Room. RFQ-19PK4021Q5010

1. Enclosure: Type 1
Model: Square D (NC44SHRWMD) or equivalent
Line In: 220V @ 100 Amps if possible or 220V @ 60 Amps like current installation
Breaker positions: Minimum 30 service breakers, 1 Main/Principal breaker
Breakers Installed: 1 X 100 Amp Main Breaker, 12 X 20 Amp service breakers
Grounding: ensure at least 7 meter ground probe
2. Replace 3 doors with metal door and frame with all accessories.
3. Built a 10' shade with structure (beams and column) with all respect
4. Opening 3 x 4 ft in block masonry wall for window, provide and install with all respect
5. Painting of 20x20 ft room